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SCHEDULE 24 

INSURANCE AND PERFORMANCE 
SECURITY REQUIREMENTS 

ARTICLE 1 
CONSTRUCTION PERIOD INSURANCE COVERAGE 

1.1 Subject to Article 8, from and after execution of the Project Agreement and, until the Substantial 
Completion Date, Project Co shall, at its own expense, obtain and maintain, or cause to be 
obtained and maintained, exclusively through the City of Ottawa Construction Insurance Program 
(COCIP) the following insurances as further described in Appendix A to this Schedule 24: 

(a) “All Risks” Course of Construction Property, including Boiler and Machinery; 

(b) “Wrap-Up” Commercial General Liability and Non-Owned Automobile Liability; 

(c) Project Specific Professional Liability; and 

(d) Project Specific Pollution Liability (combined Contractors’ Pollution Liability and 
Pollution Legal Liability). 

1.2 Subject to Article 8, from and after execution of the Project Agreement, until the Substantial 
Completion Date, Project Co shall, at its own expense, obtain and maintain, or cause to be 
obtained and maintained, the following insurances as further described in Appendix A: 

(a) Automobile Liability; 

(b) Commercial General Liability and Non-Owned Automobile Liability (to be maintained 
by the Construction Contractor and each of the Subcontractors involved in the Design 
and Construction Works) with respect to off-site/Lands operations and activities; 

(c) Aircraft and Watercraft Liability (if any exposure); 

(d) “All Risks” Marine Cargo (if any exposure); 

(e) “All Risks” Contractors’ Equipment; 

(f) Comprehensive Crime; and 

(g) WSIB. 

ARTICLE 2 
MAINTENANCE PERIOD INSURANCE COVERAGE 

2.1 Subject to Article 8, from and after the Substantial Completion Date and until the Termination 
Date, in respect of coverage for the Maintenance and Rehabilitation Services during the 
Maintenance Period Project Co shall, at its own expense, obtain and maintain, or cause to be 
obtained and maintained, the following insurances as further described in Appendix A: 

(a) “All Risks” Property; 
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(b) Boiler and Machinery; 

(c) Commercial General Liability and Non-Owned Automobile Liability; 

(d) Automobile Liability; and 

(e) WSIB. 

ARTICLE 3 
NO LIMIT ON RECOVERY 

3.1 Notwithstanding any other provision of the Project Agreement, it is hereby agreed that the limits 
of liability specified in this Schedule 24 for insurance policies, whether such policies are required 
to be obtained (or caused to be obtained) by the City or by Project Co, shall in no way limit 
Project Co’s liability or obligations to the City or the City’s liability or obligations to Project Co, 
as applicable. 

ARTICLE 4 
ADDITIONAL COVER 

4.1 Without prejudice to the other provisions of this Schedule 24, the City and Project Co shall, at all 
relevant times and at their own expense, obtain and maintain, or cause to be obtained and 
maintained, those insurances which they are required to obtain and maintain, or cause to be 
obtained and maintained, by Applicable Law, or that they consider necessary. 

4.2 the City reserves the right to require Project Co to purchase such additional insurance coverage as 
the City may reasonably require. the City also reserves the right to request such higher or lower 
limits of insurance or otherwise alter the types of coverage requirements, their minimum amounts 
and deductibles (taking into consideration such matters as the nature of the Project Operations, 
contract value, industry standards, and availability of insurance) as the City may reasonably 
require from time to time.  Any additional costs of such additional and/or amended insurance 
shall be borne by the City and any cost savings resulting from the implementation of such 
additional and/or amended insurance shall be for the account of the City. 

ARTICLE 5 
RESPONSIBILITY FOR DEDUCTIBLES 

5.1 The Party responsible for the matter giving rise to a claim, to the extent responsible therefor, shall 
be responsible and liable for the payment of deductibles under any policy of insurance under 
which it is an insured party or under any policy of insurance Project Co is required to maintain (or 
cause to be maintained) under this Schedule 24. In the event that responsibility for the matter 
giving rise to the claim is indeterminable, the First Named Insured under the policy of insurance 
is responsible and liable for the payment of deductibles. 

ARTICLE 6 
COOPERATION WITH INSURER’S CONSULTANT 

6.1 If an insurer or an insurer’s appointed consultant, for underwriting purposes or as a term of an 
insurance policy, needs to review any part of the performance of the Project Agreement, then the 
City and Project Co shall, and shall require the City Parties and the Project Co Parties to: 
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(a) cooperate with the insurer and its consultant, including providing them with such 
information and documentation as they may reasonably require; and 

(b) allow the insurer and its consultant to attend meetings between Project Co and the City 
(or, as applicable, and if reasonably required by the insurer, between Project Co and those 
engaged by or through Project Co). 

ARTICLE 7 
BENCHMARKING OF INSURANCE COSTS 

7.1 For purposes of this Article 7, the following terms shall have the following meanings: 

(a) “Actual Relevant Insurance Cost” means the aggregate of (i) the annual insurance 
premiums reasonably incurred by Project Co to maintain (or cause to be maintained) the 
Relevant Insurance at the Relevant Insurance Inception Date and during the Insurance 
Review Period, but excluding Taxes and all broker’s fees and commissions. 

(b) “Adjusted Base Relevant Insurance Cost” means, if the Actual Relevant Insurance 
Cost exceeds the Base Relevant Insurance Cost for a given Insurance Review Period, an 
amount, based on the Joint Insurance Cost report, that represents the Base Relevant 
Insurance Cost as adjusted to take into consideration any portion of the difference 
between the Actual Relevant Insurance Cost and the Base Relevant Insurance Cost that is 
attributable solely to Project Co having underpriced the Base Relevant Insurance Cost in 
Project Co's proposal in response to the Request for Proposals. For greater certainty, the 
Base Relevant Insurance Cost will be increased by any amount by which Project Co 
underpriced the Base Relevant Insurance Cost for the given Insurance Review Period.  

(c) “Base Relevant Insurance Cost” means the aggregate of the annual insurance premiums 
which were projected (as set out in the Financial Model) to be incurred by Project Co to 
maintain (or cause to be maintained) the Relevant Insurance during the Insurance Review 
Period, which amounts exclude Taxes and all broker’s fees and commissions. 

(d) “Insurance Cost Differential” means an amount, based on the Joint Insurance Cost 
Report, equal to (ARIC – ABRIC) ± PIC where: 

ARIC is the Actual Relevant Insurance Cost; 

ABRIC is the Adjusted Base Relevant Insurance Cost; and 

PIC is any Project Insurance Change. 

For the purpose of determining the Insurance Cost Differential, in the event that there is a 
net increase in the ARIC relative to the ABRIC, the Project Insurance Change shall have 
a negative value and, in the event that there is a net decrease in the ARIC relative to the 
ABRIC, the Project Insurance Change shall have a positive value. 

(e) “Insurance Review Date” means the Relevant Insurance Inception Date and thereafter 
each anniversary of the Relevant Insurance Inception Date, except where such date lies 
beyond the end of the Project Term, in which case the Insurance Review Date shall be the 
last renewal date of the Relevant Insurance prior to the Expiry Date. 
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(f) “Insurance Review Period” means a one year period from the Relevant Insurance 
Inception Date and each subsequent one year period commencing on the Relevant 
Insurance Inception Date, except where the end of such period lies beyond the end of the 
Project Term, in which case the Insurance Review Period shall be the period from the end 
of the penultimate Insurance Review Period to the last day of the Project Term. 

(g) “Project Insurance Change” means any net increase or net decrease in the Actual 
Relevant Insurance Cost relative to the Base Relevant Insurance Cost, arising from: 

(i) other than in respect of claims or re-ratings arising out of acts or omissions of the 
City, an City Party, an Operator or a System User, the claims history or re-rating 
of Project Co or any Project Co Party; 

(ii) the effect of any change in deductible unless: 

(1) such change is attributable to circumstances generally prevailing in the 
worldwide insurance market; and 

(2) in respect of the Relevant Insurance, such change is not attributable to 
claims made as the result of acts or omissions of Project Co or any 
Project Co Party; and 

(iii) any other issue or factor other than circumstances generally prevailing in the 
worldwide insurance market. 

For greater certainty, any amount by which Project Co underpriced the Base Relevant 
Insurance Cost in its proposal in response to the Request for Proposals shall not be 
considered a Project Insurance Change. 

(h) “Relevant Insurance” means all policies of insurance to be obtained (or caused to be 
obtained) by Project Co in accordance with Article 2. 

(i) “Relevant Insurance Inception Date” means the date on which the Relevant Insurance 
is first providing active insurance cover to Project Co and the City being a date no earlier 
than the Substantial Completion Date. 

7.2 No later than 60 days prior to each Insurance Review Date, Project Co’s insurance broker shall, at 
Project Co’s sole cost and expense, prepare a report on behalf of both Project Co and the City (the 
“Joint Insurance Cost Report”), which contains the following information at the Relevant 
Insurance Inception Date, and thereafter for the relevant Insurance Review Period: 

(a) a full breakdown of the Actual Relevant Insurance Cost; 

(b) the Base Relevant Insurance Cost; 

(c) an assessment and quantification of each Project Insurance Change, together with the 
reasons therefor; 

(d) the opinion of Project Co’s insurance broker as to the reasons why the Actual Relevant 
Insurance Cost has varied from the Base Relevant Insurance Cost, specifying the impact 
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of each of the factors and quantifying the amount attributable to each factor along with an 
assessment of the Adjusted Base Relevant Insurance Cost; 

(e) the calculation of the Insurance Cost Differential; and 

(f) evidence satisfactory to the City, acting reasonably, of any changes to circumstances 
generally prevailing in the worldwide insurance market that are claimed to account for 
the Insurance Cost Differential. 

7.3 The Monthly Service Payment will be subject to an adjustment in the amount of the Insurance 
Cost Differential (the “Insurance Adjustment”) in accordance with Schedule 19 – Payment 
Mechanism. 

ARTICLE 8 
UNINSURABLE RISKS 

8.1 The term “Uninsurable Risk” means a risk, or any component of a risk, against which Project Co 
is required to insure pursuant to this Schedule 24 and for which, at any time after the date of the 
Project Agreement, either: 

(a) the insurance required pursuant to this Schedule 24 (including the terms and conditions 
specified for such insurance herein) is not available in relation to that risk: 

(i) where Applicable Laws require that the insurer must be licensed in the Province 
of Ontario to insure such a risk, by insurers licensed in the Province of Ontario; 
or 

(ii) where Applicable Laws do not require that the insurer must be licensed in the 
Province of Ontario to insure such a risk, by any insurer otherwise permitted 
under the terms of the Project Agreement; or 

(b) the insurance premium payable or the terms and conditions for insuring that risk are such 
that the risk is not generally being insured against in the worldwide insurance market. 

(c) Project Co has the onus of demonstrating, to the City’s reasonable satisfaction that the 
foregoing definition applies to a particular risk. 

8.2 Project Co shall notify the City as soon as possible and, in any event, within 15 Business Days of 
becoming aware of same, that a risk, or any component of a risk, has become an Uninsurable 
Risk, and shall provide the City with all relevant details in relation to such risk, including a copy 
of the relevant insurance policy. 

8.3 Project Co and the City shall, as soon as possible following the provision of the notice referred to 
in Section 8.2, meet to discuss, in good faith, the appropriate means by which the Uninsurable 
Risk should be managed and, if Project Co and the City are able to agree to alternative 
arrangements, the Uninsurable Risk shall be managed in accordance with such alternative 
arrangements. 

8.4 In the event that Project Co and the City, each acting in good faith, are unable to agree to 
alternative arrangements with respect to the management of an Uninsurable Risk within 15 
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Business Days of the expiry of the period referred to in Section 8.2, the City may, in its absolute 
discretion, either: 

(a) elect to assume responsibility for the Uninsurable Risk and, in respect of the year in 
which the relevant risk becomes an Uninsurable Risk and every year thereafter, withhold, 
in equal instalments over the course of such year, from the payment or payments 
otherwise due to Project Co an amount equal to the annual premium (index linked) 
relating to the Uninsurable Risk as was current on the date immediately prior to the date 
on which the relevant risk became an Uninsurable Risk, in which case the Project 
Agreement shall continue in full force and effect; or 

(b) terminate the Project Agreement in accordance with Section 47.2 of the Project 
Agreement as if such termination had occurred as a result of the Parties having failed to 
reach agreement in accordance with Section 47.2 of the Project Agreement following the 
occurrence of an event of Force Majeure, and, in accordance with the provisions of 
Schedule 23 – Compensation on Termination, pay to Project Co an amount equal to the 
Non-Default Termination Sum. 

8.5 On the occurrence of an Uninsurable Risk, the City may, in its absolute discretion, either: 

(a) pay to Project Co an amount equal to the insurance proceeds that would have been 
payable to Project Co in connection with such Uninsurable Risk had the relevant 
insurance continued to be available, in which case the Project Agreement shall continue 
in full force and effect; or 

(b) terminate the Project Agreement in accordance with Section 45.2 of the Project 
Agreement as if such termination had occurred as a result of the Parties having failed to 
reach agreement in accordance with Section 45.2 of the Project Agreement following the 
occurrence of an event of Force Majeure, and, in accordance with the provisions of 
Schedule 23 – Compensation on Termination, pay to Project Co an amount equal to the 
Non-Default Termination Sum. 

8.6 With respect to any Uninsurable Risk: 

(a) Project Co shall continue to approach the insurance market on a regular basis and, in any 
event, at intervals of not less than 180 days and use reasonable efforts to obtain (or cause 
to be obtained) insurance to cover as much or all of the Uninsurable Risk as can be 
insured in the available insurance market from time to time; and 

(b) Subject to Section 8.6(a), Project Co shall be relieved of its obligation to maintain (or 
cause to be maintained) insurance in respect of the Uninsurable Risk. 

8.7 Where a risk which was previously an Uninsurable Risk ceases to be so, Project Co shall, at its 
own expense, obtain and maintain, or cause to be obtained and maintained, insurance in 
accordance with the requirements of this Schedule 24 in respect of the risk and the provisions of 
this Section 8 shall no longer apply to such risk. 

8.8 From and after the Substantial Completion Date, the Parties shall meet on an annual basis to 
review the scope of insurance coverage and deductibles provided in this Schedule 24, and may 
make mutually agreed changes thereto. 
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ARTICLE 9 
DAMAGE OR DESTRUCTION 

9.1 In the event of damage to, or destruction of, all or any part of the System Infrastructure for which 
there is coverage under an insurance policy, any insurance proceeds received by Project Co shall 
first be applied so as to ensure the performance by Project Co of its obligations under the Project 
Agreement, including, where appropriate, the reinstatement, restoration or replacement of the 
System Infrastructure or any other assets, materials or goods necessary or desirable for the 
carrying out of the Project Operations, all in accordance with the terms of the Insurance Trust 
Agreement provided that, in respect of a Revenue Vehicle, this Section 9.1 shall not apply, and 
the provisions of Sections 9.2, 20.1 and 20.2 shall apply. 

9.2 In respect of insurance proceeds received by the City under the provisions of Section 20.2, the 
City shall make such insurance proceeds available to Project Co, to be solely applied by Project 
Co in the reinstatement, restoration or replacement of the Revenue Vehicles necessary for the 
carrying out of the Project Operations. 

ARTICLE 10 
SUBCONTRACTORS 

10.1 Project Co shall require that all Subcontractors are covered by, or obtain, the insurance described 
in this Schedule 24, provided that Project Co shall determine the applicable limits to be obtained 
for such insurance.  Project Co shall be solely responsible and liable for any damages which the 
City may suffer as a direct result of Project Co’s failure to comply with the foregoing. 

10.2 If Project Co receives notice that any Subcontractor employed by or through Project Co is not 
covered by any insurance required by this Schedule 24 to be obtained (or caused to be obtained) 
by Project Co, Project Co shall: 

(a) ensure that such insurance coverage is put in place; 

(b) remove the Subcontractor from the Lands and ensure that such Subcontractor does not 
perform any further part of the Project Operations until after such insurance coverage is 
put in place; or 

(c) if the Subcontractor cannot be covered by a particular policy as required by this Schedule 
24, replace the Subcontractor with a new Subcontractor who can be covered by insurance 
required by this Schedule 24 or who can obtain the required insurance coverage; it being 
acknowledged by Project Co that the requirements and restrictions set forth in the Project 
Agreement regarding new and replaced Subcontractors shall be complied with. 

ARTICLE 11 
RENEWAL 

11.1 Project Co shall provide to the City, at least 5 Business Days prior to the expiry date of any policy 
of insurance required to be obtained (or caused to be obtained) by Project Co pursuant to this 
Schedule 24, evidence of the renewal of each such policy satisfactory to the City, acting 
reasonably. 
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ARTICLE 12 
NAMED AND ADDITIONAL INSUREDS AND WAIVER OF SUBROGATION 

12.1 All insurance provided by Project Co, shall: 

(a) include Project Co, Project Co Parties, the City, City Parties, and any other party 
specified in Appendix A as Named Insureds to the extent specified in Appendix A or as 
required pursuant to any agreement relating to the Project to which Project Co is a party; 

(b) include the City, City Parties, Project Co and any other party specified in Appendix A as 
Additional Insureds, or loss payees (as applicable) to the extent of their respective 
insurable interests to the extent specified in Appendix A or as required pursuant to any 
agreement relating to the Project to which Project Co is a party; 

(c) except with respect to the Project Specific Professional Liability specified in Part 1 of 
Appendix A  and Automobile Liability, Comprehensive Crime and WSIB specified in 
Parts 1 and 2 of Appendix A, contain a waiver of subrogation as against the City, City 
Parties, and their respective shareholders, officials, directors, officers, employees, 
servants, consultants (other than design consultants) and agents; 

(d) with respect to the “All Risk” Course of Construction Property, including Boiler and 
Machinery and “All Risk” Property, contain a waiver of subrogation as against Project 
Co, and its shareholders, officers, directors, officers, employees, servants, consultants 
(other than design consultants and agents); 

(e) contain a breach of warranty provision whereby a breach of a condition by Project Co 
will not eliminate or reduce coverage for any other insured; and 

(f) be primary insurance with respect to any similar coverage provided by any insurance 
obtained by or available to the City and City Parties without any right of contribution of 
any insurance carried by the City and City Parties. 

ARTICLE 13 
CERTIFICATES OF INSURANCE AND CERTIFIED COPIES OF POLICIES 

13.1 Prior to the execution of the Project Agreement, Project Co will provide the City with certified 
copies of policies, confirming that the insurances specified in Section 1.1 have been obtained and 
are in full force and effect. 

13.2 Prior to the execution of the Project Agreement, Project Co will provide the City with certificates 
of insurance or certified copies of policies, confirming that the insurances specified in Section 1.2 
have been obtained and are in full force and effect. If certificates of insurance are provided, 
certified copies of the entire contents of all relevant insurance policies will be subsequently 
provided to the City no later than 90 days after execution of the Project Agreement. 

13.3 Prior to the commencement of any part of the Maintenance and Rehabilitation Services, Project 
Co will provide the City with certificates of insurance or certified copies of policies, confirming 
that the insurances specified in Section 2.1 have been obtained and are in full force and effect.  If 
certificates of insurance are provided, certified copies of the entire contents of all relevant 
insurance policies will subsequently be provided to the City no later than 90 days after the 
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Substantial Completion Date; however specimen wordings of all such insurance policies, along 
with the corresponding summary of coverage, limits and deductibles, must be provided to the 
City no later than 90 days prior to the Substantial Completion Date. 

13.4 Project Co may utilize blanket corporate policies to satisfy the Maintenance Period 
insurance requirements, provided that all the needs, scope of coverage and limits of the 
City have been met to their sole satisfaction having regard to the requirements of this 
Schedule 24. 

ARTICLE 14 
FAILURE TO MEET INSURANCE REQUIREMENTS 

14.1 If Project Co fails to obtain or maintain, or cause to be obtained and maintained, the insurance 
required by this Schedule 24, fails to furnish to the City a certified copy of each policy required to 
be obtained by this Schedule 24 or if, after furnishing such certified copy, the policy lapses, is 
cancelled, or is materially altered, then the City shall have the right, without obligation to do so, 
to obtain and maintain such insurance itself in the name of Project Co, and the cost thereof shall 
either, at the City’s option, be payable by Project Co to the City on demand or be deducted by the 
City from the next payment or payments otherwise due to Project Co. 

14.2 If coverage under any insurance policy required to be obtained (or caused to be obtained) by 
Project Co should lapse, be terminated or be cancelled, then, if directed by the City, all work by 
Project Co shall immediately cease until satisfactory evidence of renewal is produced. 

ARTICLE 15 
MODIFICATION OR CANCELLATION OF POLICIES 

15.1 Except as noted in Appendix A, all insurance provided by Project Co shall contain endorsements 
confirming that the policy will not be cancelled, adversely reduced, adversely materially altered 
or adversely materially amended without the insurer(s) giving at least ninety (90) days prior 
written notice by registered mail, at the addresses specified, to the City, City Parties, the Lenders 
and the Lenders’ Agent. For greater certainty, the terms “adversely reduced”, “adversely 
materially altered” and “adversely materially amended” as used in this provision shall mean any 
decrease or reduction in policy limits, aggregate limits or sub-limits (other than as a result of 
claims under the policy), any increase in any policy deductible or self-insured retention, any 
reduction in the policy coverage period, cancellation or suspension of coverage with respect to 
any insured parties from the time the policy was issued for that policy period, addition of any 
exclusions or restrictions from the time the policy was issued for that policy period and any 
reduction or restriction in the scope of coverage provided under the policy, in all cases when such 
adverse reduction, adverse material alteration or adverse material amendment is initiated by the 
insurer. 

15.2 All insurance provided by Project Co shall contain endorsements confirming that, in the event of 
cancellation for non-payment of premium, the insurer(s) will give at least fifteen (15) days prior 
written notice by registered mail, at the addresses specified, to the City, City Parties, the Lenders 
and the Lenders’ Agent. 

15.3 With respect to Maintenance Period insurance, only notice of cancellation will be required for the 
Automobile Liability and Comprehensive Crime described in Part 2 of Appendix A.  
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15.4 With respect to insurance described in Section 1.1(a), (b) and (d), Section 1.2(d) and Section 
2.1(a), (b) and (c), breach of any of the terms or conditions of the policies required to be provided 
by Project Co, or any negligence or wilful act or omission or false representation by an Insured 
under these policies, shall not invalidate the insurance with respect to the City, City Parties, the 
Lenders or any other Named Insured or additional Insured, but only to the extent that such breach 
is not known to these parties. 

ARTICLE 16 
INSURERS 

16.1 All policies of insurance to be obtained (or caused to be obtained) by Project Co in accordance 
with this Schedule 24 shall be issued by financially sound insurers acceptable to the City and the 
Lenders, acting reasonably, and, where required by statute, be licensed to insure such risk in the 
Province of Ontario. 

16.2 To be eligible to provide insurance, an insurer must have the capacity to provide the particular 
insurance and shall have current ratings from time to time of either: 

(a) a Financial Strength Rating of not lower than “A-” for three out of the previous five years 
but not lower than “B” at any time during those five years, and a Financial Size Category 
not lower than VII, such ratings being those established by A. M. Best Company (Best); 
or 

(b) a Long-Term Financial Strength Rating of not lower than “A-” for three out of the past 
five years but not less than “BBB” at any time during those five years, a Short-Term 
Financial Strength Rating of not lower than “A-3” for three out of the previous five years 
and a Financial Enhancement Rating of not lower than “A-” for three out of the previous 
five years but not less than “BB+” at any time during those five years, such ratings being 
those established by Standard and Poor’s (S&P); or 

(c) if the insurer is not rated by Best or S&P, an insurer that is acceptable to the City and 
Lenders, acting reasonably, with respect to the insurances required by this Schedule 24. 

ARTICLE 17 
POLICY TERMS AND CONDITIONS 

17.1 All policies of insurance to be obtained (or caused to be obtained) by Project Co in accordance 
with this Schedule 24 shall be in form and substance satisfactory to the City and its insurance 
advisors, acting reasonably. 

17.2 To achieve the minimum limits for any type of insurance required under Appendix A, it is 
permissible to arrange the insurance under a single policy, or by a combination of primary, 
umbrella and/or excess policies. 

ARTICLE 18 
FAILURE TO COMPLY 

18.1 Neither failure to comply with nor full compliance by Project Co with the insurance provisions of 
this Schedule 24 shall relieve Project Co of its liabilities and obligations under the Project 
Agreement. 
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ARTICLE 19 
PERFORMANCE SECURITY REQUIREMENTS 

[REDACTED] 

ARTICLE 20 
INSURANCE TRUST AGREEMENT 

20.1 Prior to the transfer of ownership in respect of a Vehicle from the Revenue Vehicle Supplier to 
the City, all losses under (i) the “All Risks” Course of Construction Property Insurance policy, 
including Boiler & Machinery Insurance carried by Project Co prior to Substantial Completion; 
(ii) the “All Risks” Property Insurance carried by Project Co after Substantial Completion; and 
(iii) the Boiler & Machinery Insurance carried by Project Co after Substantial Completion, which 
in each case, relate to a Vehicle, shall, in each case, be payable solely to the Revenue Vehicle 
Supplier, and such losses shall not be payable to the Account Trustee or distributed pursuant to 
the Insurance Trust Agreement. 

20.2 After the transfer of ownership in respect of a Vehicle from the Revenue Vehicle Supplier to the 
City, all losses under (i) the “All Risks” Course of Construction Property Insurance policy, 
including Boiler & Machinery Insurance carried by Project Co prior to Substantial Completion; 
(ii) the “All Risks” Property Insurance carried by Project Co after Substantial Completion; and 
(iii) the Boiler & Machinery Insurance carried by Project Co after Substantial Completion, which, 
in each case, relate to a Revenue Vehicle or related equipment in respect of a Vehicle, shall be 
paid solely to the City and such losses shall not be payable to the Account Trustee or distributed 
pursuant to the Insurance Trust Agreement. 

CONFIDENTIAL AND PROPRIETARY Page 11 



  
  

 

 

  
 

 

  

 
  

   

 
     

 
 

 
 

 

   
   

  
   

 

    
 

 

  
  

 

  
 

 
   

 
   

  
  

   

  

  
   

 
   

  
 

  
 

  
 

    
  
 

 

  
 

 
 

    

   
   

    
 

 

    
      

   
      

    

       
       

Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Appendix A – Insurance Requirements 

Construction Period Insurance – Trillium Line Extension Project 
From execution of the Project Agreement until the Substantial Completion Date 

Insurances to be provided, or caused to be provided, by Project Co and arranged through the COCIP program 

Type Amount Maximum Deductibles Principal Cover 
“All Risks” Course 
of Construction 
Property, 
including Boiler 
and Machinery 

Limit of liability of $[REDACTED], 
including Property of every 
description including Revenue 
Vehicles and Vehicle Equipment 
supplied by the City for incorporation 
into the Project. 

For clarity, Project Co’s obligation to 
insure Revenue Vehicles and Vehicle 
Equipment commences once the 
Revenue Vehicle and Vehicle 
Equipment is delivered at New 
Walkley Yard or other location on 
Lands. 

Delay in Start-up $[REDACTED], 
covering a 21 month indemnity period, 
including Contingent Delayed Start-
Up related to losses at Suppliers’ 
premises or other temporary storage 
locations ($[REDACTED] sub-limit) 

Soft Costs $[REDACTED] 
(representing [REDACTED]% of 
Recurring / Continuing Soft Costs) 

Extra and Expediting Expense 
(minimum $[REDACTED] sub-limit) 

Principal Extensions: 
• Replacement Cost Valuation 

(Property) 
• Most Recent Technology 

Replacement Cost Valuation 
(Equipment or Machinery) 

• Flood (to policy limit with annual 
aggregate) 

• Natural or man-made earth 
movement, including earthquake, 

[REDACTED]% of loss value / 
$[REDACTED] minimum; 
$[REDACTED] maximum 
Earthquake 

$[REDACTED] Flood and water 
damage 

$[REDACTED] Testing and 
Commissioning 

$[REDACTED] All other losses 

30 day waiting period applicable to 
time element coverages, except 

48 hour waiting period, off 
premises services 

“All Risks” Course of Construction Property Insurance covering the insurable 
replacement cost of System Infrastructure, Revenue Vehicles and Vehicle 
Equipment based on the PML study, including cold and hot testing / 
commissioning of Equipment including HVAC, Delay in Start-Up, Soft Costs 
with no early occupancy restriction. 

This coverage shall be primary with respect to the Project without right of 
contribution of any insurance carried by the City, City Parties or the Lenders. 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Type Amount Maximum Deductibles Principal Cover 
landslide or subsidence (to policy 
limit with an annual aggregate) 

• Electronic Data Processing 
equipment and media, including data 
restoration and re-creation costs 

• Transit 
• Unnamed locations 
• By-laws including Demolition, 

Increased Cost of Repairs and 
Replacement (subject to a 
$[REDACTED] sub-limit only with 
respect to existing or renovated 
buildings) 

• Debris Removal (minimum 
$[REDACTED] sub-limit) 

• Off Premises Services Interruption 
(minimum $[REDACTED] sub-
limit) 

• Professional Fees (minimum 
$[REDACTED] sub-limit) 

• Fire Fighting Expenses (minimum 
$[REDACTED] sub-limit) 

• Valuable Papers (minimum 
$[REDACTED] sub-limit) 

• Accounts Receivable (minimum 
$[REDACTED] sub-limit) 

• Green Building and LEED Upgrades 
(subject to a 
$[REDACTED] sub-limit) 

• Defence Costs (subject to a 
$[REDACTED] sub-limit) 

• Contamination Clean-up or Removal 
(minimum $[REDACTED] sub-
limit) 

• Ammonia Contamination (minimum 
$[REDACTED] sub-limit) 

• LEED Rectification, Commissioning 
and Testing Expenses (subject to a 
$[REDACTED] sub-limit) 

• Civil Authority Access Interruption 
(8 weeks) 

• Prevention of Ingress/Egress 
(8 weeks) 

• Permission for Partial Use or  
Occupancy prior to Substantial 
Completion 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Type Amount Maximum Deductibles Principal Cover 
• Cost of Carrying Project Financing 

(21 Months), included in Delayed 
Start-Up coverage 

• Margin of Profit Extension for 
Contractors 

• Radioactive contamination caused 
by sudden and accidental release of 
radioactive isotopes (resulting from 
an accident) 

• Testing and Commissioning – no 
time limitation, subject to receipt of 
testing and commissioning schedule 

Permitted Exclusions: 
• Cyber risk 
• Mould, fungi and fungal derivatives 
• Faulty workmanship, materials 

construction, or design but resultant 
damage to be insured to a minimum 
LEG 2 standard 

• War risk 
• Terrorism 
• Nuclear or radioactive 

contamination, except radioactive 
isotopes intended for scientific, 
medical, industrial or commercial 
use 

• Contractors’ Equipment (unless 
values declared and risk accepted by 
insurers – Contractors’ Equipment 
Endorsement noted) 

• Sanctions Clause 
• Latent defect or inherent vice with 

respect to Revenue Vehicles 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Type Amount Maximum Deductibles Principal Cover 
Comments • Named Insured includes Project Co, the City, City Parties, Lenders, Lender’s Agent, the Construction Contractor, Revenue Vehicle Supplier, all subcontractors, sub-

subcontractors, consultants and sub-consultants, as their respective interests may appear 
• No provision permitted allowing a coinsurance penalty 
• Insurance shall be primary without right of contribution of any other insurance carried by any Named Insured 
• Additional key extensions of coverage: 

• Underground services, temporary works involved in the Project such as scaffolding, hoarding, etc., site preparation, including excavation and associated 
improvements, landscaping and property of others used in the construction of the Project 

• Losses payable in accordance with the Insurance Trust Agreement and Section 20.1 and 20.2 of Schedule 24 – Insurance and Performance Security 
Requirements 

• Upon Substantial Completion, cover will cease and be replaced by All Risk Property and Boiler & Machinery Insurance – Maintenance Period 
• Waiver of Subrogation against all Named and Unnamed Insureds, including but not limited to Project Co, the City, City Parties, Revenue Vehicle Supplier, the 

project company appointed on the Trillium Line Extension project, the Construction Contractor, all subcontractors, professional consultants (other than for their 
professional liability), Lenders, Lenders’ Agent, as well as officers, directors and employees, servants, and agents of the foregoing 

• Frost or freezing to concrete – but only resultant damage from a peril not otherwise excluded 
• Liberalization Clause 
• Errors and Omissions 
• Breach of Conditions 
• Interims Payments Clause 

Underwriters Principal underwriters in compliance with Article 16 of Schedule 24 – Insurance and Performance Security Requirements 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Construction Period Insurance – Trillium Line Extension Project 
From execution of the Project Agreement until the Substantial Completion Date 

Insurances to be provided, or caused to be provided, by Project Co and arranged through the COCIP program 

Type Amount Maximum Deductibles Principal Cover 
“Wrap-Up” 
Commercial 
General Liability 
and Non-Owned 
Automobile 

$[REDACTED] each occurrence, and 
in the aggregate with respect to Broad 
Form Products and Completed 
Operations 

Liability Sub-limits: 
• $[REDACTED] Non-Owned 

Automobile Liability 
• $[REDACTED] Sudden and 

Accidental Pollution and Hostile 
Fire Pollution Liability 

• $[REDACTED] “All Risks” 
Tenants’ Legal Liability 

• $[REDACTED] Prairie or Forest 
Fire Fighting Expenses 

• $[REDACTED] Employee Benefits 
Administrative Errors and 
Omissions 

• $[REDACTED] Contractors 
Rework 

• $[REDACTED] Legal Liability for 
Damages to Non-Owned 
Automobiles (SEF 94) 

• $[REDACTED] Medical Payments 

Principal Extensions: 
• Owner’s and Contractor’s Protective 
• Blanket Contractual (written and 

oral) 
• Direct and Contingent Employers 

Liability 
• Personal Injury (nil participation) 
• Cross Liability and Severability of 

Interest with respect to each insured 
party 

• Blasting / demolition / excavating / 
underpinning / pile driving / shoring 
/ caisson work / work below ground 
surface / tunnelling / grading and 
similar operations associated with 

$[REDACTED] per occurrence 

$[REDACTED] per claim with 
respect to Contractors Rework 

$[REDACTED] per claim with 
respect to each of SEF 94, Tenants 
Legal Liability, Prairie or Forest 
Fire Fighting Expenses and 
Employee Benefits Administrative 
Errors and Omissions 

Wrap-Up Commercial General Liability and Non-Owned Automobile 
Liability insurance covering construction operations in connection with 
System Infrastructure, Revenue Vehicles and Vehicle Equipment on an 
occurrence basis against claims for bodily injury (including death), personal 
injury, property damage (including Loss of Use), and including products and 
completed operations liability, extended for a period of not less than 24 
months, effective from the Substantial Completion Date. 

Coverage shall be maintained continuously from the execution of the Project 
Agreement to the Substantial Completion Date, at which time the Products 
and Completed Operations extension will take effect. 

Pollution Liability – sudden and accidental and hostile fire pollution coverage 
to be not less than IBC 2313 form (240 hours detection/240 hours’ notice 
coverage structure). 

This coverage shall be primary with respect to the Project without right of 
contribution of any insurance carried by the City, City Parties or the Lenders. 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Type Amount Maximum Deductibles Principal Cover 
all construction works, as applicable 

• Elevator and Hoist Collision 
Liability 

• Liberalized Notice of Claim 
Requirement, i.e., requirement to 
report will commence when 
knowledge is held by a designated 
project person(s) – to be identified 
by Project Co 

• Non-Owned Automobile Liability 
• Tenants’ Legal Liability (All Risks) 

– subject to sub-limit 
• Medical Expenses – subject to sub-

limit 
• Prairie or Forest Fire Fighting 

Expenses – subject to sub-limit 
• Sudden and Accidental Pollution 

and Hostile Fire Pollution Liability 
– subject to sub-limit 

• Employee Benefits Administrative 
Errors and Omissions – subject to 
sub-limit 

• Contractors’ Rework Coverage – 
subject to sub-limit 

• Permission for Unlicensed Vehicles 
(partial road use) 

• Unlicensed Equipment 
• Loss of Use Without Property 

Damage 
• Loading and Unloading of 

Automobiles 
• Broad Form Property Damage 
• Broad Form Completed Operations 
• Intentional Injury, committed to 

Protect Persons or Property 
• Accident Benefits 
• Worldwide Territory, subject to 

suits being brought in Canada or the 
US 

Permitted Exclusions: 
• Injury to employees, where WSIB 

provides valid coverage 
• Property in the care, custody or 

CONFIDENTIAL AND PROPRIETARY Page 17 



  
  

  

 

            

 
    

   
  

 
 

   
  

  
 

 
 

  
 

  
   
  

  
 

  

 
 

 
   

Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Type Amount Maximum Deductibles Principal Cover 
control of the insured, except during 
the Broad Form Products and 
Completed Operations extension 
period 

• Operation of licensed motor 
vehicles, other than attached 
machinery, while used for its 
purpose or at the site 

• Physical damage to the Project, 
except during Broad Form Products 
and Completed Operations 
extension period 

• Cyber risk 
• Mould, fungi and fungal derivatives 
• Professional liability of engineers, 

architects and other professional 
consultants 

• Nuclear or radioactive 
contamination, except release 
radioactive isotopes intended for 
scientific, medical, industrial or 
commercial use 

• Sanctions Clause 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Amount Maximum Deductibles Principal Cover 
Comments • Named Insured includes Project Co and its affiliates, the City, City Parties, the Lenders, Lenders’ Agent, Project Co Parties involved in the Works, including the 

Construction Contractor, all subcontractors, sub-subcontractors, suppliers while working on the Lands, tradesmen while working on the Lands, engineers, architects, 
consultants and sub-consultants (other than for professional liability), others as Additional Insureds, as may be required from time to time, arising from all operations 
and activities pertaining to the Works and the control and use of the Lands 

Type 

• Directors, officers, shareholders, employees of the insured parties involved in the Works are covered as Additional Insureds 
• Insurance is primary without right of contribution of any other insurance carried by any Named Insured 
• Aggregate limits will be permitted for Products and Completed Operations, Prairie and Forest Fire Fighting Expenses, Sudden and Accidental Pollution and Hostile 

Fire Pollution Liability and Employee Benefits Administrative Errors & Omissions Liability; no policy general aggregate will be permitted 
• Professional service activities integral to the Project, but not covering engineers, architects or other  professional consultants, i.e., incidental professional liability risk 

of a Named Insured and their employed professionals is to be covered, but not the professional liability of independent fee-for-service professional consultants, 
architects or engineers 

• Waiver of subrogation of insurers’ rights of recovery against all Named and/or Additional Insureds, including Project Co, the City, City Parties, the Construction 
Contractor, all subcontractors, sub-subcontractors, professional consultants, engineers and architects (other than for their professional liability), Lenders, Lenders’ 
Agent, as well as officers, directors, employees, servants and agents of the foregoing 

Underwriters Principal underwriters in compliance with Article 16 of Schedule 24 – Insurance and Performance Security Requirements 

CONFIDENTIAL AND PROPRIETARY Page 19 



  
  

  

 

            

 
  

  

 
    

  
 

 

   
 

  
  

 
  

   
  
 

 
 

 
  

 
 

 
   

 
   

 
 

 
 

  
 

 
 

  
 

  
  

  
  

 
 

  
  

   
  

     
 

 

 

    
    

   
    

       
    

Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Construction Period Insurance – Trillium Line Extension Project 
From execution of the Project Agreement until the Substantial Completion Date 

Insurances to be provided, or caused to be provided, by Project Co and arranged through the COCIP program 

Type Amount Maximum Deductibles Principal Cover 
Project Specific 
Professional 
Liability 

$[REDACTED] minimum per claim / 
$[REDACTED] in the aggregate 
(inclusive of defense and related costs 
and supplementary payments) 

Principal Extensions: 
• Primary Insurance extension 
• Automatic addition of firms 
• Present, former partner, executive 

officer, director or shareholder of 
Named Insureds while acting within 
their scope of duties for the Named 
Insured 

• Any individuals or personal 
corporations retained by the Named 
Insured under a personal services 
contract 

• Claim defined as a written or oral 
demand for money or a written or oral 
allegation in breach in the rendering 
or failure to render professional 
services received by the Insured or 
Named Insured and resulting from a 
single error, omission or negligent act 

• Lawyer fees and associated expenses 
incurred in the investigation, defence, 
settlement, arbitration or litigation of 
claims 

• Duty to defend, even if the allegations 
are groundless, false or fraudulent 

• Worldwide territory, subject to suits 
brought in Canada 

• Mitigation of loss 
• Project Co endorsement 

Permitted Exclusions: 
• Express warranties or guarantees 
• Estimates on profit, return 

$[REDACTED] per claim with Project Specific Professional Liability Insurance in connection with the System 
respect to Mitigation losses Infrastructure, Revenue Vehicles and Vehicle Equipment beginning of first design, through 

the entire construction period, to the Substantial Completion Date plus coverage for an 
$[REDACTED] per claim, all other extended reporting period of not less than 36 months. 
losses 

This coverage shall be primary with respect to the Project without right of contribution of 
any insurance carried by the City, City Parties or the Lenders. 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Type Amount Maximum Deductibles Principal Cover 
• Faulty workmanship, construction or 

work which is alleged or in fact not 
constructed in accordance with the 
design of the Project or the 
construction documents 

• Design or manufacture of any good or 
products sold or supplied by the 
Named Insured 

• Terrorism 
• Nuclear Liability 
• Judgments and awards deemed 

uninsurable by law 
• Liability assumed under design 

contract, unless such liability would 
have attached to the Named Insured 
by law in the absence of such 
agreement 

• Punitive or exemplary damages, 
fines, penalties or interest or 
liquidated punitive or exemplary 
damages or fees 

• Refusal to employ, termination of 
employment, humiliation or 
discrimination on any basis or other 
employment related practices or 
policies 

• Sanctions Clause 
Comments • Named Insured: Construction Contractor (as appropriate), all engineers, architects, and other professional consultants that provide professional design services in connection with the 

Project 
• Professional services covered: All architectural, engineering, land surveying, environmental, landscape architectural, interior design/space planning, soil and material testing services, 

geotechnical services and procurement services, including their replacements and/or sub-consultants of any tier 
• Retroactive Date: Full retroactive coverage from date of first design activity 
• Policy to be non-cancellable except for premium non-payment, material misrepresentation or concealment of facts or a material breach of any condition of the policy 

Underwriters Principal underwriters in compliance with Article 16 of Schedule 24 – Insurance and Performance Security Requirements 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Construction Period Insurance – Trillium Line Extension Project 
From execution of the Project Agreement until the Substantial Completion Date 

Insurances to be provided, or caused to be provided, by Project Co and arranged through the COCIP program 

Type Amount Maximum Deductibles Principal Cover 
Project Specific 
Pollution Liability 
(combined 
Contractors’ 
Pollution Liability 
and Pollution 
Legal Liability – 
Claims Made) 

$[REDACTED] minimum per claim / 
$[REDACTED] in the aggregate 
(inclusive of defense and related costs 
and supplementary payments) 
Principal Extensions: 
• Hazardous Substances occurring at 

or emanating from the System, the 
Public Infrastructure or the Lands 
during the Policy Period 

• Microbial Matter (including 
Fungus/Mould) 

• Underground / above ground storage 
tanks 

• First Party Restoration and Clean-up 
Costs 

• Disposal Site System, including 
Transportation (reporting required) 

• Duty to Defend 
• Canada and US Territory 
• Contractual Liability 
• Emergency Response Costs 

Permitted Exclusions: 
• Terrorism 
• War 
• Intentional Non-compliance 
• Prior Knowledge / Known Condition 

/ Pre-Existing Condition (exception 
for exacerbation, aggravation, 
worsening) 

• WSIB 
• Employers’ Liability 
• Professional Liability 
• Nuclear Liability 
• Property Damage to Motor Vehicles 

during Transportation 

$[REDACTED] per claim Pollution Liability insurance covering third party bodily injury, property damage 
inclusive of defense and all consequential loss or damage, including clean-up and restoration costs, both at the 
costs and expenses Lands and Off-Site, as required. 

Extended Reporting Period: Minimum of 36 months after the Substantial 
Completion Date. 

This coverage shall be primary with respect to System Infrastructure, Revenue 
Vehicles and Vehicle Equipment without right of contribution of any insurance 
carried by the City, City Parties or the Lenders. 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Type Amount Maximum Deductibles Principal Cover 
Comments • Named Insured will include Project Co, its Affiliates, Project Co Parties and all other parties engaged in the Works, including the Construction Contractor, all 

subcontractors, sub-subcontractors, consultants, and sub-consultants 
• The City, City Parties, Lenders and Lenders’ agent will be identified as Additional Insureds 
• The directors, officers, shareholders, and employees of  the foregoing shall be Additional Insureds 

Underwriters Principal underwriters in compliance with Article 16 of Schedule 24 – Insurance and Performance Security Requirements 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Construction Period Insurance – Trillium Line Extension Project 
From execution of the Project Agreement until the Substantial Completion Date 

Insurances to be provided, or caused to be provided, by Project Co 

Maximum Deductibles Type Amount Principal Cover 
Automobile $[REDACTED] (Minimum) for 
Liability Project Co and Project Co’s 

Construction Contractor vehicles 

$[REDACTED] (Minimum) for 
vehicles of any other contractor, 
subcontractors, sub-subcontractors, 
consultants, and sub-consultants, and 
workmen, tradesmen, or other persons 
working on or at the Lands 

Standard Ontario Owners Form For all vehicles operated by Project Co, the 
Construction Contractor, all subcontractors, sub-subcontractors, consultants and 
sub-consultants, operated in connection with the Project. 

Business Automobile Liability insurance covering third party property damage 
and bodily injury liability (including accident benefits) arising out of any licensed 
vehicle. 

Policies shall be endorsed to preclude cancellation, except upon 60 days prior 
written notice provided to the City, City Parties or the Lenders 

Commercial 
General Liability 
and Non-Owned 
Automobile 
Liability 

For Project Co, the 
Construction 
Contractor, all 
subcontractors, sub-
subcontractors, 
consultants and sub-
consultants, 
including Direct and 
Contingent 
Employers Liability, 
Products and 
Completed 
Operations 
Liability, and 
Owner’s and 
Contractor’s 
Protective 
extensions 

$[REDACTED] each occurrence, and 
in the annual aggregate with respect to 
Broad Form Products and Completed 
Operations for Project Co and Project 
Co’s Construction Contractor 

$[REDACTED] each occurrence, and 
in the annual aggregate with respect to 
Broad Form Completed Operations 
for any other contractor, 
subcontractors, sub-subcontractors, 
consultants, and sub-consultants, and 
workmen, tradesmen, or other persons 
involved in the Works 

In both instances, limits of liability 
may be structured as any combination 
of Primary plus supplementary layers 
and Umbrella and/or Excess, or 
Primary plus Umbrella and/or Excess 

Sub-limits (Project Co and Project 
Co’s Construction Contractor): 

• Full policy limits with respect to 

Commercial General Liability insurance covering all operations on an occurrence 
basis against claims for Bodily Injury (including Death), Broad Form Property 
Damage (including Loss of Use), and including Broad Form Products and 
Completed Operations Liability. 

This Commercial General Liability Insurance will cover off-site activities 
connected to the project and Products and Completed Operations Liability beyond 
the “Wrap-Up” Commercial General Liability Insurance policy’s Products and 
Completed Operations extension period. 

Policies shall be endorsed to preclude cancellation, except upon 90 days prior 
written notice provided to the City, City Parties or the Lenders 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Type Amount Maximum Deductibles Principal Cover 
Non-Owned Automobile Liability 

• $[REDACTED] Prairie or Forest 
Fire Fighting Expenses 

Principal Extensions (required to be 
provided by the Project Co and its 
Construction Contractor and shall be 
endeavoured to be provided by any 
other contractor, subcontractors, sub-
subcontractors, consultants, and sub-
consultants, and workmen, tradesmen, 
or other persons involved in the 
Works): 
• Owner’s and Contractor’s Protective 
• Blanket Contractual (written) 
• Direct and Contingent Employers 

Liability 
• Personal Injury (nil participation) 
• Cross Liability and Severability of 

Interest with respect to each insured 
party 

• Blasting / demolition / excavating / 
underpinning / pile driving / shoring 
/ caisson work / work below ground 
surface / tunnelling/grading and 
similar operations associated with 
the Works 

• Elevator and Hoist Collision 
Liability 

• Non-Owned Automobile Liability 
• Prairie or Forest Fire Fighting 

Expenses – subject to sub-limit 
• Permission for Unlicensed Vehicles’ 

(partial road use) 
• Unlicensed Equipment 
• Loss of Use Without Property 

Damage 
• Loading and Unloading of 

Automobiles 
• Broad Form Property Damage 
• Broad Form Completed Operations 
• Intentional Injury, committed to 

Protect Persons or Property 
• Worldwide Territory, subject to 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Type Amount Maximum Deductibles Principal Cover 
suits being brought in Canada or the 
US 

Permitted Exclusions: 
• Injury to employees, where WSIB 

provides valid coverage 
• Property in the care, custody or 

control of the insured, except as 
provided under Broad Form 
Products and Completed Operations 

• Operation of licensed motor 
vehicles, other than attached 
machinery, while used for its 
purpose or at the Lands 

• Cyber risk 
• Mould, fungi and fungal derivatives 
• Professional liability of engineers, 

architects and other professional 
consultants 

• Nuclear or radioactive 
contamination, except release of 
radioactive isotopes intended for 
scientific, medical, industrial or 
commercial use 

Comments • The City, City Parties,  the Lenders and Lenders’ Agent will be identified as Additional Insureds 

Underwriters Principal underwriters in compliance with Article 16 of Schedule 24 – Insurance and Performance Security Requirements 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Construction Period Insurance – Trillium Line Extension Project 
From execution of the Project Agreement until the Substantial Completion Date 

Insurances to be provided, or caused to be provided, by Project Co 

Type Amount Maximum Deductibles Principal Cover 
Aircraft and Minimum $[REDACTED] inclusive, To be determined Policies shall be endorsed to preclude cancellation, except upon 90 days prior 
Watercraft including $[REDACTED] passenger written notice provided to the City, City Parties, or the Lenders 
Liability hazard – Owned Aircraft 

(If any exposure) 
Minimum $[REDACTED] inclusive 
– Non-Owned Aircraft 

Minimum $[REDACTED] inclusive 
Owned or Non-Owned Watercraft 

Comments • The City, City Parties, the Lenders and Lenders’ Agent will be identified as Additional Insureds 

“All Risks” Ocean [REDACTED]% Replacement Cost $[REDACTED] per claim Property of every description destined for incorporation into the System during 
Marine Cargo Valuation basis marine transit, on a full replacement value basis, with no co-insurance provision. 

(if any exposure) This coverage shall be primary with respect to System Infrastructure without right 
of contribution of any insurance carried by the City, City Parties or the Lenders. 

Comments • Named Insured includes Project Co, the City, City Parties, Lenders, Lender’s Agent, the Construction Contractor, all subcontractors, sub-subcontractors, consultants 
and sub-consultants as their respective interests may appear 

“All Risks” 
Contractors’ 
Equipment 

To cover Project Co, 
the Construction 
Contractor, 
subcontractors, sub-
subcontractors 
consultants and sub-
consultants 

If Site equipment is three years old or 
less, the sum insured shall be equal to 
[REDACTED]% of the replacement 
value of all contractors equipment 
used at the project. If Site equipment 
is more than three years old, actual 
cash value basis of loss settlement is 
acceptable. 
This requirement does not apply to 
equipment specifically insured under 
the “All Risks” Course of 
Construction Property, including 
Boiler and Machinery policy 

All Risks coverage on all owned, rented, leased or borrowed contractors’ 
equipment, used at the Lands. 

Comments • Waiver of Subrogation rights against Project Co, the City, City Parties, the Construction Contractor, all subcontractors, sub-subcontractors, consultants, sub-
consultants, Lenders, Lenders’ Agent, as well as officers, directors, shareholders and employees of the foregoing 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Type Amount Maximum Deductibles Principal Cover 
Employee 
Dishonesty (Crime) 

$[REDACTED] per loss Employee Dishonesty insurance against the fraudulent/dishonest acts of employees 
of Project Co and its Affiliates including additional coverage for Broad Form 
Money and Securities, Money Orders and Counterfeit Paper, Depositors’ Forgery, 
Computer Fraud and Funds Transfer Fraud, Audit Expenses and Credit Card 
Forgery. 

Insurance primary without right of contribution of any other insurance carried by 
the City, City Parties or the Lenders. 

Underwriters (All 
non-IOCIP 

Principal underwriters in compliance with Article 16 of Schedule 24 – Insurance and Performance Security Requirements 

insurance to be 
provided or caused 
to be provided by 
Project Co) 

WSIB In accordance with Ontario Act’s 
established benefits and schedules 

Not Applicable (i) Project Co and its affiliates shall obtain and maintain at Project Co’s expense, 
WSIB Insurance, in accordance with the Province of Ontario requirements. 

(ii) Project Co shall ensure that satisfactory evidence of WSIB Insurance is 
provided by all Project Co Parties, including all other consultants, sub 
consultants, contractors, subcontractors, suppliers and tradesmen working at the 
Lands. 

Prior to commencement of the Project Operations, each of the foregoing shall 
provide satisfactory written confirmation of compliance, from the appropriate 
authority, including confirmation that all required assessments have been paid to 
date. 

Upon Substantial Completion, Project Co shall be provided with satisfactory 
written confirmation that all required assessments have been paid to date. 

On request, within 30 days of such request, Project Co shall deliver to the City 
evidence of the workers compensation coverage maintained by any person 
involved in the Project Operations, or confirmation of that person’s exemption 
from workers compensation coverage. 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Maintenance Period Insurance – Trillium Line Extension Project 
From Substantial Completion Date until Termination Date 
Insurance to be provided, or caused to be provided, by Project Co 

Type Amount Maximum Deductibles Principal Cover 
“All Risk” As a minimum, a limit of liability of 
Property $[REDACTED] for all Revenue 

Vehicles, Vehicle Equipment and New 
Walkley Yard 

Principal Extensions: 
• Replacement Cost Valuation 

(Property) 
• Most Recent Technology 

Replacement Cost Valuation 
(Equipment or Machinery) 

• Flood (to policy limit with annual 
aggregate) 

• Natural or man-made earth 
movement, including earthquake, 
landslide or subsidence (to policy 
limit with  annual aggregate) 

• Electronic Data Processing 
equipment and media, including 
data restoration and re-creation 
costs 

• Extra and Expediting Expenses 
(sub-limit) 

• Debris Removal (sub-limit) 
• Transit (sub-limit) 
• Unnamed locations (sub-limit) 
• Fire Fighting Expenses (sub-limit) 
• Contamination Clean-up or 

Removal (sub-limit) 
• By-Laws including demolition and 

increased replacement  / repair 
costs (sub-limit) 

• Joint Loss Agreement (if separate 
“All Risk” Property and Boiler 
and Machinery policies are 

[REDACTED]% of loss value 
/ $[REDACTED] minimum 
Earthquake  

$[REDACTED] Flood 

$[REDACTED] All other 
losses 

“All Risks” Property Insurance covering the insurable replacement cost of all 
Revenue Vehicles, Vehicle Equipment and New Walkley Yard. 

Coverage shall be maintained continuously from and after the Substantial 
Completion Date and at all times thereafter until the Termination Date. 

Such insurance will include By-Laws and Off Premises coverage. 

This coverage shall be primary with respect to the Project without right of 
contribution of any insurance carried by the City, City Parties or the Lenders. 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Type Amount Maximum Deductibles Principal Cover 
arranged) 

Permitted Exclusions: 
• Cyber risk 
• Mould, fungi and fungal 

derivatives 
• Faulty workmanship, materials 

construction, design or latent 
defects but resultant damage to be 
insured 

• War risk 
• Terrorism 
• Nuclear or radioactive 

contamination, except radioactive 
isotopes intended for scientific, 
medical, industrial or commercial 
use 

• Sanctions Clause 
Comments • Named Insured will include the City, City Parties, Revenue Vehicle Supplier (if the transfer of ownership to the City of any Revenue Vehicle will occur after the 

Substantial Completion Date) and the Lenders 
• Losses payable in accordance with the Insurance Trust Agreement and Section 20.1 and 20.2 of Schedule 24 – Insurance and Performance Security Requirements. 
• No provision allowing a coinsurance penalty 
• Waiver of Subrogation against all Named Insureds, including but not limited to Project Co, the City, City Parties, Revenue Vehicle Supplier (if the transfer of 

ownership to the City of any Revenue Vehicle will occur after the Substantial Completion Date), the Lenders, Lenders’ Agent as well as officers, employees, 
servants and agents of the foregoing 

Underwriters Principal underwriters in compliance with Article 16 of Schedule 24 – Insurance and Performance Security Requirements 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Maintenance Period Insurance –Trillium Line Extension Project 
From Substantial Completion Date until Termination Date 

Insurance to be provided, or caused to be provided, by Project Co 

Type Amount Maximum Deductibles Principal Cover 
Boiler & As a minimum, a limit of liability of 
Machinery $[REDACTED] for all Revenue 

Vehicles, Vehicle Equipment and New 
Walkley Yard 
Sub-limits acceptable with respect to: 
• Ammonia Contamination 
• Bylaws 
• Errors and Omissions 
• Expediting Expenses 
• Extra Expense 
• Hazardous Substances 
• Water Damage 

$[REDACTED] per claim, 
Direct Damage 

Boiler & Machinery insurance on a Comprehensive Policy Form basis on a full 
replacement cost basis, including Expediting and Extra Expense coverage. 

Business Interruption – 
Maximum 60 day Waiting 
Period 

Coverage shall be maintained continuously from and after the Substantial 
Completion Date or activation, whichever shall first occur, and at all times 
thereafter until the Termination Date. 

Boiler and Machinery Insurance may be arranged on a combined Property/Boiler 
and Machinery basis, subject to the Boiler and Machinery section of such a policy 
being arranged on a Comprehensive Form basis. 

This coverage shall be primary with respect to the Project without right of 
contribution of any insurance carried by the City, City Parties or the Lenders. 

Comments • Named Insured will include Project Co, Project Co, the City, City Parties, Revenue Vehicle Supplier (if the transfer of ownership of any Revenue 
Vehicle to the City will occur after the Substantial Completion Date) and the Lenders 

• Losses payable in accordance with the Insurance Trust Agreement and Section 20.1 and 20.2 of Schedule 24 – Insurance and Performance Security Requirements. 
As nearly as possible, coverage will be structured to dovetail with the Property Insurance 

Underwriters Principal underwriters in compliance with Article 16 of Schedule 24 – Insurance and Performance Security Requirements 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Maintenance Period Insurance –Trillium Line Extension Project 
From Substantial Completion Date until Termination Date 
Insurance to be provided, or caused to be provided, by Project Co 

Type Amount Maximum Deductibles Principal Cover 
Commercial 
General Liability 
and Non-Owned 
Automobile 
Liability 

$[REDACTED] each accident or 
occurrence and in the aggregate with 
respect to Products and Completed 
Operations 

Sub-limits: 
• Sudden and Accidental Pollution 

and Hostile Fire Pollution 
• “All Risks” Tenants’ Legal 

Liability, if any exposure exists 
• Prairie or Forest Fire Fighting 

Expense 
• Medical Payments 

Principal Extensions: 
• Non-Owned Automobile Liability, 

unless coverage provided under 
automobile liability insurance 
Owner’s and Contractor’s 
Protective 

• Blanket Contractual (written and 
oral) 

• Contingent Employers Liability 
• Personal Injury (nil participation) 
• Cross Liability and Severability of 

Interest with respect to each 
insured party 

• Liberalized Notice of Claim 
Requirement, i.e., requirement to 
report will commence when 
knowledge is held by a designated 
project person(s) – to be identified 
by Project Co 

• Non-Owned Automobile 
• Tenants’ Legal Liability (All 

$[REDACTED] per Commercial General Liability insurance covering all Maintenance and 
occurrence Rehabilitation Services on an occurrence basis against claims for personal injury 

(including bodily injury and death), Broad Form Property Damage (including 
Loss of Use), and including Broad Form Products and Completed Operation 
Liability insurance. 

Coverage shall be maintained continuously from and after the Substantial 
Completion Date and at all times thereafter until the Termination Date. 

Pollution Liability – Sudden and Accidental Pollution coverage to be not less than 
IBC 2313 form (120 hours detection/120 hours notice coverage structure). 

This coverage shall be primary with respect to the Project without right of 
contribution of any insurance carried by the City, City Parties or the Lenders. 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Type Amount Maximum Deductibles Principal Cover 
Risks) – subject to sub-limit 

• Medical Expenses – subject to sub 
limit 

• Prairie or Forest Fire Fighting 
Expenses – subject to sub-limit 

• Sudden and Accidental Pollution 
and Hostile Fire Pollution – 
subject to sub-limit 

• Permission for unlicensed 
vehicles’ partial road use 

• Unlicensed Equipment 
• Loss of Use Without Property 

Damage 
• Loading and Unloading of 

Automobiles 
• Broad Form Property Damage 
• Broad Form Completed 

Operations 
• Intentional Injury, committed to 

Protect Persons or Property 
• Voluntary Compensation 
• Worldwide Territory, subject to 

suits being brought in Canada or 
the US 

Permitted Exclusions: 
• Injury to employees, where WSIB 

provides valid coverage 
• Property in the care, custody or 

control of the insured, except as 
provided under Broad Form 
Products and Completed 
Operations 

• Operation of licensed motor 
vehicles, other than attached 
machinery, while used for its 
purpose or at the Maintenance and 
Rehabilitation Services work site 

• Cyber risk 
• Mould, fungi and fungal 

derivatives 
• Professional liability of engineers, 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Type Amount Maximum Deductibles Principal Cover 
architects and other professional 
consultants 

• Asbestos
• Nuclear or radioactive 

contamination, except radioactive
isotopes intended for scientific,
medical, industrial or commercial 
use

• Sanctions Clause
Comments • Named Insured includes Project Co and its affiliates, the City, City Parties, the Lenders, Project Co Parties involved in the Maintenance and Rehabilitation Services, 

including all contractors, subcontractors, sub-subcontractors, suppliers while working on the Lands, tradesmen while working on the Lands, engineers, architects,
consultants and sub consultants, (other than for professional liability) and others as Additional Insureds, as may be required from time to time, arising from all 
operations and activities pertaining to Maintenance and Rehabilitation Services and the control and use of the Lands

• Directors, officers, shareholders, employees of the insured parties involved in the Maintenance and Rehabilitation Services are covered as Additional Insureds
• Insurance primary without right of contribution of any other insurance carried by any Named Insured
• Aggregate limits will be permitted for Products and Completed Operations, Prairie and Forest Fire Fighting Expenses, Sudden and Accidental Pollution and Hostile 

Fire Pollution Liability and Employee Benefits Administrative Errors & Omissions Liability; no policy general aggregate will be permitted
• Professional service activities integral to the Maintenance and Rehabilitation Services, but not covering engineers, architects or other professional consultants, i.e., 

incidental professional liability risk of a Named Insured and their employed professionals is to be covered, but not the professional liability of independent fee-for-
service professional consultants, architects or engineers 

• Waiver of subrogation of insurers’ rights of recovery against all Named and/or Additional Insureds, including Project Co, the City, City Parties, the Construction 
Contractor, all subcontractors, sub-subcontractors, professional consultants, engineers and architects (other than for their professional liability), Lenders, Lenders’ 
Agent, as well as officers, directors, employees, servants and agents of the foregoing

Underwriters Principal underwriters in compliance with Article 16 of Schedule 24 – Insurance and Performance Security Requirements 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Maintenance Period Insurance –Trillium Line Extension Project 
From Substantial Completion Date until Termination Date 

Insurance to be provided, or caused to be provided, by Project Co 

Type Amount Principal Cover Maximum Deductibles 
Automobile $[REDACTED] (Minimum) for 
Liability Project Co and Project Co’s contractor 

vehicles 
$[REDACTED] (Minimum) for 
vehicles of any other contractor, 
subcontractors, sub-subcontractors, 
consultants, and sub-consultants, and 
workmen, tradesmen, or other persons 
working on or at the Maintenance and 
Rehabilitation Services site or at the 
Operations Services site or the lands 

Standard Ontario Owners Form For all vehicles operated by Project Co, all 
contractor, all subcontractors, sub-subcontractors, consultants, and sub-consultants 
operated in connection with the Maintenance and Rehabilitation Services. 

Coverage shall be maintained continuously from and after the Substantial 
Completion Date and at all times thereafter until the Termination Date. 

Business Automobile Liability insurance covering third party property damage and 
bodily injury liability (including accident benefits) arising out of any licensed 
vehicle. 

Policies shall be endorsed to preclude cancellation, except upon 60 days prior 
written notice provided to the City, City Parties or the Lenders. 

Underwriters Principal underwriters in compliance with Article 16 of Schedule 24 – Insurance and Performance Security Requirements 
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Trillium Line Extension Project Agreement – Schedule 24 
Ottawa Stage 2 LRT Project Execution Version 

Maintenance Period Insurance – Trillium Line Extension Project 
From Substantial Completion Date until Termination Date 

Insurance to be provided, or caused to be provided, by Project Co 
Type Amount Maximum Deductibles Principal Cover 

WSIB In accordance with Ontario Act’s 
established benefits and schedules 

Not Applicable (i) Project Co and its Affiliates shall obtain and maintain at Project Co’s expense, WSIB
Insurance, in accordance with the Province of Ontario requirements.

(ii) Project Co shall ensure that satisfactory evidence of WSIB Insurance is provided by
all Project Co Parties, including all consultants, sub consultants, contractors,
subcontractors, suppliers and tradesmen working at locations where the Maintenance and
Rehabilitation Services are being performed.

Prior to commencement of the Maintenance and Rehabilitation Services, each of the 
foregoing shall provide satisfactory written confirmation of compliance, from the 
appropriate authority, including confirmation that all required assessments have been paid 
to date. 

Upon completion of the Maintenance and Rehabilitation Services, Project Co shall be 
provided with satisfactory written confirmation that all required assessments have been 
paid to date. 

On request, within 30 days of such request, Project Co shall deliver to the City evidence 
of the WSIB coverage maintained by any person involved in the Maintenance and 
Rehabilitation Services or confirmation of that person’s exemption from WSIB coverage. 
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